REPUBLIC OF MOLDOVA LOCAL ROADS IMPROVEMENT PROJECT

## STATE ROAD ADMINISTRATION

\*\*\*

# **AMENDMENT No.1** TO THE BIDDING DOCUMENTS

ref: No. LRIP/W3/01-02

**Improvement Works on Corridor 11** 

Contract 1: LRIP/W3/01: L313 M2 – access road to Miclestivillage (km 0+000 to km 5+000) and L314 M2 – Peresecina Hirtopul Mare – Ohrincea (km 1+640 to km 15+390)

Contract 2: LRIP/W3/02: L314 Izbiste Bypass (km 15+390 to km19+810) and L314 M2 – Peresecina – Hirtopul Mare – Ohrincea Road (km 19+810 to km 24+300)

\*\*\*

**Issued on February 1, 2019** 

#### General:

The following amendment article is applicable to contract: *LRIP/W3/01-02: Improvement Works* on Corridor 11,

Contract 1: LRIP/W3/01: L313 M2 – access road to Miclesti village (km 0+000 to km 5+000) and L314 M2 – Peresecina Hirtopul Mare – Ohrincea (km 1+640 to km 15+390)

Contract 2: LRIP/W3/02: L314 Izbiste Bypass (km 15+390 to km19+810) and L314 M2 – Peresecina – Hirtopul Mare – Ohrincea Road (km 19+810 to km 24+300)

#### Article 1

Bidding Documents, Part 1 – Bidding Procedures, Section II: Bid Data Sheet - Deadline for Submission of Bids, ITB 22.1:

The date "February 5, 2019" shall be substituted with the date "February 13, 2019".

### Article 2

Bidding Documents, Part 1 – Bidding Procedures, Section II: Bid Data Sheet - Bid Opening, ITB 25.1:

The date "February 5, 2019" shall be substituted with the date "February 13, 2019".